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Gordie Howe International Bridge
Residential Property Demolition Project
MDOT JN 113693B1 and 113717B1

Question and Answer No. 1

Page 1 of the Gordie Howe International Bridge: Residential Property Demolition
Project RFQ states that it is anticipated that the contractor will have 3 days to
complete the demolition work once the property is released and all applicable
notices and/or permits are received. Does this mean 3 days to demolish the
property or 3 days to demolish, load out, backfill etc?

MDOT anticipates that the demolition contract will require the buildings on the site
to be demolished and removed within 3 days. It also anticipated that any required
backfilling, such as when basements are removed, would be required to be
completed within this 3 day period.

The timeframe for final restoration (seeding and mulch) may occur after the 3 days.
The time requirements for the final restoration will be specified in the low bid
contract advertised in the second phase of this procurement.

Besides the buildings on the properties, what other items will the Contractor be
expected to remove (i.e. sewer pipes, sidewalks, etc.)?

MDOT expects the contractor will remove all improvements such as buildings,
basements, garages, out-buildings/sheds, driveways, planters, swing sets, fences
and trees greater than 6 inches. Infrastructure that is used by others such as
sidewalks and trunk sewers will not be removed by the Contractor as part of this
project.

Page 1 of the Gordie Howe International Bridge: Residential Property Demolition
Project RFQ states that the Project includes asbestos abatement. Is the Contractor
responsible for asbestos testing as well as abatement?

Asbestos testing will be performed by MDOT or MDOT’s consultant. The results
will be provided to the Contractor to guide abatement.



